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WP-1 FIRE PROTECTION DEMOLITION SCOPE OF WORK NOTES:

1. The Fire Protection Contractor Drawings Show All Existing Fire Protection Systems as can be Viewed or as 4. Where any Piping needs to be Removed to Accommodate a Wall, Floor, or Ceiling Removal, Extend Temporary
Indicated on Previous Contract Documents Available. This Contractor shall Field Verify All Existing Conditions Piping to Maintain Fire Protection Water Flow to All Active Sprinklers Required for Full Fire Protection of
to Determine the Entire Extent of Existing Fire Protection Piping and Equipment. Occupied Terrace Level Spaces as well as All Floor Levels Above.

2. This Contractor shall Leave All Existing Fire Protection Systems/Piping/Sprinklers that are Necessary to Serve 5. The Fire Pump, Controller and All Valves/Flow Switches, etc. that are Associated with Protection of this Level and
ALL Occupied Areas. Refer to Architectural Drawings for Occupied Spaces. Work shall Provide Temporary any other Levels Above shall Remain Active and Fully Functional During and After Demolition. Make Any
Sprinkler Protection at All Times to Serve a Required Occupied Corridor System that Connects the East, West Temporary Reconnections of Piping, Controls, Wiring, Panels, etc., as Necessary to a Permanent Structure to
and North Campus Tunnels at the Terrace Level, as well as any Exit Path Required by the AHJ for Terrace Level Remain After Demolition.

Occupants. The Occupied Corridor System may Temporarily be Relocated to Facilitate Demolition Activities but 6. Demo All Existing Fire Protection Piping and Sprinklers in Zones 1, 2 and 3 - Unless Noted Otherwise. Remove
Temporary Protection utilizing Upright Sprinklers shall be Provided at All Times for the Temporary Corridors. Existing Zone Valve Assemblies and Cap at Riser
3. Existing Standpipe and/or Riser Feeds to All Occupied Upper Levels shall Remain Active and be Maintained. 7. Demo Existing Hose Cabinets and Associated Supply Piping. Cap at Connection to Bulk Standpipe Piping.

8. Verify All Existing Conditions before Starting any Demolition Work. Not All of the Work on this Plan could be

Field Verified due to Inaccessible Ceilings and Limited Visibility. This Contractor shall make an Allowance in

their Bid to Remove /Reroute an Additional Amount of Existing Equipment or Materials that may not be
Accounted for on the Plans or Indicated in Existing Drawings. Remove Any and All Inactive Piping, Valves,
Sprinklers, Etc in their Entirety. Cap All Existing to Remain Piping.

9. Coordinate Noisy Construction and/or Shut-down Work with the Building Owner as to not Disturb the Existing

Tenant. After Hours and Weekend Work may be Necessary. Coordinate Requirements with Owner
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Existing Pipe to Remain
throughout Demolition Phases

Existing Sprinkler Protection
to Remain AS-IS. Provide
Temporary Connections to
Maintain Sprinkler Protection
throughout Project and
Connect to New Sprinkler
Zones as Appropriate

Existing Sprinkler Protection
and Associated Piping to be
Removed. Standpipe
Distribution System to Remain
under Work Package 1 to serve
Fire Protection Systems on
Upper Floors
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capitol restoration collaborative

Hammel, Green and Abrahamson, Inc.
Architecture | Engineering | Planning
420 5th Street North, Suite 100
Minneapolis, Minnesota 55401
Telephone 612.758.4000
Facsimile 612.758.4199

Schooley Caldwell Associates, Inc.
Architects | Engineers
Planners | Interior Designers
300 Marconi Boulevard
Columbus, Ohio 43215
Telephone 614.628.0300
Facsimile 614.628.0311

FIRE CONSULTING
CoDES, FIRE, LIFE SAFETY
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Saint Paul, MN 55155
STATE PROJECT NUMBER - 02CB0015

Preservation
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